TABLE 2

SUMMARY OF COSTS

PEYTON SLOUGH
MARTINEZ, CA

Removal of 3.5 Ft. COCs and Capping Removal of 6.5 Ft. COCs and Capping . . .
Bentonite Benionite Full Re-Alignment Partial Re-Alignment
Armorflex Cap Composite Soil Composite Armorflex Cap Composite Soil Composite

Item 1: Pre-Construction Activities $2,100,000 $2,100,000 $2,100,000 $2,100,000 $2,100,000 $2,100,000 $2,100,000 $2,100,000
|Item 2: Site Preparation $3,188,410 $3,188,410 $3,188,410 $8,976,210 $8,976,210 $8,976,210 $3,792,244 $3,600,820
|Item 3: Slough Re-alignment - - - - - - $3,399,847 $3,158,586
|Item 4: Sediment Removal / Treatment Activities $2,580,000 $2,580,000 $2,580,000 $2,630,000 $2,630,000 $2,630,000
Item 5: Capping

5A. Armorflex Cap $4,463,840 $4,959,677

5B. Bentonite Cap $2,933,650 $3,859,015

5C. Sediment Cap $3,047,985 $3,465,353 $1,080,751

5D. Capping and Backfilling with Sediments $299,893 $1,067,952
Item 6: Site Restoration $489,691 $489,691 $489,691 $464,460 $464,460 $464,460 $1,374,632 $1,118,842
TOTAL COST (not including disposal) $12,820,000 $11,290,000 $11,410,000 $19,130,000 $18,030,000 $17,640,000 $10,970,000 $12,130,000
Item 7: Sediment Disposal

7A. Onsite Containment Facility (OCF) $3,391,566 $3,391,566 $3,391,566 $3,595,977 $3,595,977 $3,595,977 $0 $1,624,645

7B. Offsite disposal $5,786,755 $5,786,755 $5,786,755 $6,134,999 $6,134,999 $6,134,999 $432,000 $2,421,135
Total (OCF) $16,210,000 $14,680,000 $14,800,000 $22,730,000 $21,630,000 $21,240,000 $10,970,000 $13,754,645
Total (Offsite Disposal) $18,610,000 $17,080,000 $17,200,000 $25,260,000 $24,160,000 $23,770,000 $11,402,000 $14,551,135
Range of Costs™? $14.7M to $18.6M $21.2M to $25.3M $10.8M to $11.2M $13.6M to $14.2M
Item 8: Optional Iltems

:\:/I;(:l?liiltiizee:ion/Set up of Engineering/Administrative $50,000 $50,000 $50,000 $50,000 $50,000 $50,000 $50,000 $50,000

Constuct Stablization/Solidification Cells $70,000 $70,000 $70,000 $70,000 $70,000 $70,000 $35,000

Stablization of Sediments for Offsite Disposal $2,416,435 $2,416,435 $2,416,435 $2,624,977 $2,624,977 $2,624,977 $1,113,510

Notes:

! These costs are ballpark, order-of-magnitude ranges for the four viable alternatives.

The maximum includes stabilization of sediments for offsite disposal.

2 The cost is an estimate based on preliminary conceptual design and is intended for planning purposes only.
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